# Schedule 12 - Information on Principal arranged construction insurance

To whom it may concern:

From NZI, a division of IA	G New Zealand Limited	(Name of Insurance Company)
Auckland		(Branch)
1 Fanshawe Street, Auckland	d 1010	(Address)
Marsh confirm having effect	red insurance for:	
New Zealand Transport Ager	ncy	(The Principal)
Chews Lane, 50 Victoria Stre	eet. Private Bag 6995, Wellington	6141
Contract Works		(Class of insurance)
•	nance & Network Outcome contra ontracts up to \$200 million excep as attached	
Policy wording title is Co	ontract Works Insurance - Materia	l Damage
We advise that special terms	s, copy attached, have been applic	ed to this policy Yes
The following provisions app	ply:	
☐ Material damage/constr	ruction project specific policy	
Annual run-off policy		
Annual cut-off policy (w	vith respect to maintenance / Net	work Outcome contracts only)
8.1.6		
The following forces of natu	re are insured:	
□ landslip	earthquake	⊠ tsunami
tornado tornado	cyclone	Storm
$\boxtimes$ flood	☐ lightning strike	volcanic activity
hydrothermal activity	geothermal activity	

Construction	period
--------------	--------

(contracts attaching): from 30 June 2022 to 30 June 2023

Maximum duration: 36 months

Insurance maintenance period Up to 24 months any one contract

## 8.8.1

This policy has been endorsed to record as an additional insured:

The Contractor		All contractors as required by contract	Yes
Subcontractors All sub-contractors as required by contract		Yes	
The sums in	nsured	are (GST exclusive):	
8.8.2(a) Existing structure (limited to losses arising out of the works)		25% of contract value, minimum \$2,500,000 & maximum \$25,000,000	
8.8.2(b)	Other structures in the vicinity		Not Applicable
8.8.2(c)	Cont	rents	Not Applicable
8.3.3	Cont	ract Prices, <b>as per contract</b>	Up to \$200,000,000
8.3.3(a)	Costs of demolition (varies depending on contract value)		\$7,500,000 to \$20,000,000
8.3.3(b)	Professional fees (varies depending on contract value)		\$5,000,000 to \$20,000,000
8.3.3(c)	Valu	e of items to be incorporated	To be included in 8.3.3 above
8.3.3(d)	An a	llowance for an increase in construction costs	Up to 15%
8.3.3(e)		llowance for increased reconstruction costs es depending on contract value)	\$1,000,000 to \$3,000,000
		TOTAL SUM INSURED \$	
<b>8.1.4</b> The p	olicy c	leductibles are (GST inclusive):	
Non-earthq	uake		As per schedule
Natural disa	ıster	% of minimum of	As per schedule
Other (name) As per sched			As per schedule

Where more than one policy is involved in insuring all of the above items a separate Schedule 12 shall be completed for each policy.

Policy cover terms included are:

Testing and commissioning

**Expediting expenses** 

Overseas airfreight

Partial occupation

8.2.2	Discretionary cancellation clause Yes		
8.2.3	Reinstatement provision on building and contents		Yes
8.2.3	Severally insured		Yes
	No Settlement delay due to exercise of subroga	tion	Yes
8.2.4	2.4 Void <i>ab initio</i> for non-payment of premium with prior notification No		No
8.8.2	2 Covers damage arising out of the Contract Works		Yes
Policy	extensions included are:		
			Sub limit (if applicable)
8.3.1	Transit (in New Zealand) (varies depending on	Yes	\$2,500,000 to \$5,000,000
	contract value)		\$5,000,000
8.3.1	Materials in storage (in New Zealand) (varies	Yes	\$5,000,000 to
	depending on contract value)		\$10,000,000

Yes

Yes

Yes

Yes

Up to 150% of normal costs, maximum \$10,000,000

We undertake that this policy will not be cancelled or amended by us within the period of insurance without written advice to the insured party which has arranged the insurances.

The insurance issued is subject to the terms and conditions of the policy. We do not warrant that this policy complies with the requirements of NZS 3916:2013.

Insurance Company
Stamp

Date 1 July 2022

(Or name of insurance broking company confirming cover)

SIGNED BY Emma Rush

SIGNATORY TITLE Construction Broker

(Clause numbers refer to NZS 3916:2013 and are for information only)

## Information as to Principal's Insurance

### **Referral Contracts:**

- (a) Where the original estimated Contract Value exceeds \$200,000,000
- (b) Where the original estimated Construction Period exceeds 36 months
- (c) Where the original estimated Defects Liability Period exceeds 24 months
- (d) Tunnels where the value of the structure is more than \$5,000,000
- (e) Bridges where the value of the structure is more than \$25,000,000
- (f) Wet works where the original estimated Contract Value exceeds \$25,000,000

For the purposes of this condition, bridge referrals shall include: new builds; deck replacements; any structural abutment or support works; or structural additions to existing bridge structures.

For the purposes of this condition, bridge referrals shall not include: bridge maintenance or inspection work; bridge resurfacing; work around a bridge structure that includes tie in works to the bridge; or work adjacent to an existing bridge not involving the bridge.

#### **Excess:**

In respect of Road Maintenance Contracts (Network Outcome Contracts, Auckland System Management Maintenance Alliance, Auckland Harbour Bridge Sub Alliance, Wellington Transport Alliance):

Each loss except as below:	\$10,000
Major Perils	\$25,000
Earthquake	\$50,000

#### **Excess:**

In respect of all other Contracts:

	Contract Value >0 to \$10m	Contract Value >\$10m to \$50m	Contract Value >\$50m
Each loss, except as noted below	\$10,000	\$25,000	\$50,000
Major Perils	\$25,000	\$50,000	\$100,000
Wet Work Contracts	\$150,000	\$200,000	\$300,000
Tunneling Contracts (including excavations/ underpasses greater than 100m)	\$150,000	\$200,000	\$300,000

## **Earthquake Excess:**

Earthquake for Wellington (Cresta zone 10)	5% of value at risk at time of loss, minimum \$50,000 any one contract site, maximum \$500,000 any one contract site for contracts in excess of \$50,000,000 and maximum \$250,000 for contracts less than \$50,000,000, maximum \$2,500,000 any one event.
Earthquake locations Northland, Auckland, Waikato, Otago or Southland	1% of value at risk at time of loss, minimum \$50,000 any one contract site, maximum \$500,000 any one contract site for contracts in excess of \$50,000,000 and maximum \$250,000 for contracts less than \$50,000,000, maximum \$2,500,000 any one event.
Earthquake locations other than the above	2% of value at risk at time of loss minimum \$50,000 any one contract site, maximum \$500,000 any one contract site for contracts in excess of \$50,000,000 and maximum \$250,000 for contracts less than \$50,000,000, maximum \$2,500,000 any one event.